

LEGAL NOTICE

Sealed bids will be received by the City Engineer on behalf of the Director of Administration, City of Wooster, State of Ohio, at the office of said City Engineer, 538 N. Market Street, Wooster, Ohio, 44691 until twelve o'clock noon, December 15, 2023 for the Water Resource Recovery Facility, Headworks Improvements (Contract A) and Vertical Loop Reactor (VLR) 1 and 2 Improvements (Contract B) in accordance with the specifications on file in said office.

Each bid must contain the full name of every person or company interested in the same, and be accompanied by a bidding bond or a certified check in the amount of 10% of the bid price as a guaranty that if the bid is accepted, a contract will be entered into and its performance secured OR provide a contract bond for 100% of the bid amount.

Copies of the contract documents are on file in the office of the City Engineer, City of Wooster, Ohio and are available for inspection by prospective bidders in the office or on the city's bidding information webpage <https://www.woosteroh.com/engineering/bidding-information>. Bidders must register for the plans through the City's ViewPoint website. Bidders must be registered for their bids to be considered.

All contractors and subcontractors involved with the project will, to the extent practicable use Ohio Products, materials, services, and labor in the implementation of their project. Additionally, contractor compliance with the equal employment opportunity requirements of Ohio Administrative Code Chapter 123, the Governor's Executive Order of 1972, and Governor's Executive Order 84-9 shall be required.

Bidders are required to use the forms which will be furnished on application. Bidders are required to bid on both Contract A and Contract B, with bids being evaluated on the basis of the total cost for both Contract A and Contract B.

Contract A Project Description: Replacement of the two screens including adding a new building to house the screens, a new vortex grit system and grit chamber, and replacement on the existing influent pumps.

Contract A Cost: The Engineer's estimated construction cost for this project is \$5,400,000.

Contract A Completion Date: June 1, 2025

Contract A is partially funded by the Department of Development and Ohio Public Works Commission. Their requirements are contained in the Specifications. For Contract A, the Contractor shall be required to pay not less than the prevailing wage rates established by the federal Davis-Bacon Wage Determinations issued by the U.S. Department of Labor.

Contract B Project Description: Replacement of the rotors in the VLR Tanks 1 and 2 with new fine bubble diffusers, mixers, a new blower, and necessary piping improvements.


Contract B Cost: The Engineer's estimated construction cost for this project is \$2,500,000.

Contract B Completion Date: March 1, 2025

Contract B - Bidders must comply with the prevailing wage rates on Public Improvements in Wayne County and the City of Wooster, Ohio as determined by the Ohio Department of Industrial Relations.

Contact Daniel W. Miller, P.E. with Jones & Henry Engineers at 419-473-9611 for all questions and requests for additional information.

By order of the Director of Administration.



Joel Montgomery, P.E.
Director of Administration

Advertise: Tuesday, November 14, 2023
Tuesday, November 21, 2023
Tuesday, November 28, 2023

Signature Certificate

Reference number: CD3NC-TYKHC-4SRTG-RAA2W

Signer

Timestamp

Signature

Joel Montgomery

Email: jmontgomery@woosteroh.com

Sent: 14 Nov 2023 13:25:19 UTC
Viewed: 14 Nov 2023 14:15:14 UTC
Signed: 14 Nov 2023 14:15:26 UTC



Recipient Verification:

✓ Email verified 14 Nov 2023 14:15:14 UTC

IP address: 24.140.6.114
Location: Wooster, United States

Document completed by all parties on:
14 Nov 2023 14:15:26 UTC

Page 1 of 1



Signed with PandaDoc

PandaDoc is a document workflow and certified eSignature solution trusted by 40,000+ companies worldwide.

